SCHEDULE COF PAY | TEMS PACGE 1
CALL ORDER : 700 CONTRACT ID : R -26894-B
LETTI NG DATE : 04/17/03 10:00 AM

SECTI ON NO. 0001 ENHANCEMENT, PEDESTRI AN ACCESS | MPROVEMENTS

1 105-06845 CONSTRUCTI ON ENG NEERI NG LuUwP LUWP
2 105-07039 FIELD OFFICE, B 8. 000 M35
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 202-52710 S| DEWALK, CONCRETE, REMOVE 426. 000 SYS
6 202-60820 SURFACE M LLI NG ASPHALT 1, 780. 500 SYS
7 202-91840 FENCE, CHAIN LI NK, REMOVE 95. 000 LFT
8 202-96022 CONCRETE FOUNDATI ON, REMOVE 4. 000 EACH
9 203-02000 EXCAVATI ON, COWON 3, 689. 000 CYs
10 203-02070 BORROW 1, 604. 000 CYs
11 210-05815 LI GHTI NG 3. 000 EACH
12 210-07692 GRANI TE 11.700 CFT
13 210-07694 TELECOMMUNI CATI ONS SYSTEM LUWP LUWP
14 210-07695 GRATE TRENCH 48. 000 LFT
15 211-07454 STRUCTURE BACKFI LL 1,182. 400 CYs
16 303-01180 COVPACTED AGGREGATE, NO 53 85. 000 TON
17 303-04489 COVPACTED CRUSHED AGGREGATE, 8 1, 286. 800 TON
18 402-07432 HVA TYPE A, SURFACE 272.900 TON
19 402-07440 HVA TYPE A, BASE 345. 200 TON
20 502-06627 PCCP, 6 IN 77.700 SYS
21 603-01932 FENCE, CHAIN LINK, 96 IN 83. 000 LFT
22 603-04847 FENCE GATE 1. 000 EACH
23 604-04452 LI MESTONE 1, 088. 300 CFT
24 604- 04927 CONCRETE 1, 607. 100 LFT
25 604-06069 CURB RAMP, CONCRETE 142. 000 SYS
26 604-06070 SI DEWALK, CONCRETE 355. 900 SYS
27 604-90256 SI DEWALK, CONCRETE, 6 IN. 3, 565. 400 SYS
28 605-06120 CURB, CONCRETE 431. 600 LFT
29 611-03668 URN 2.000 EACH
30 611-03671 TRASH RECEPTACLE 2.000 EACH
31 621-04258 SEED M XTURE 10. 000 LBS
32 621-06570 TOP SAL 2, 406. 000 CYs
33 621-06575 SCDDI NG NURSERY 14,127. 000 SYS
34 621-98038 MJULCH, HARDWOOD SHREDDED BARK 142. 000 CYs
35 622-05639 PLANT, DECI DUOUS SHRUB, OVER 18 TO 24 IN. 116. 000 EACH
36 622-05641 PLANT, DECI DUOUS SHRUB, OVER 36 TO 48 I N 29. 000 EACH
37 622-05650 PLANT, DECI DUQUS TREE, SINGLE STEM OVER 2 TO 2.5 IN 16. 000 EACH
38 622-05651 PLANT, DECI DUOUS TREE, SINGLE STEM OVER 2.5 TO 3.5 IN 41. 000 EACH
39 622-05654 PLANT, PERENNI AL 2,292. 000 EACH
40 622-06573 I RRI GATI ON 1. 000 EACH
41 702- 05696 WATERPROCFI NG 195. 000 SFT
42 702-51005 CONCRETE, A, SUBSTRUCTURE 177.200 CYs
43 702-51015 CONCRETE, B, FOOTI NGS 13. 100 CYs
44 702-90915 CONCRETE, A 42. 500 CYs
45 703- 06029 REI NFORCI NG BARS, EPOXY COATED 12, 408. 000 LBS
46 706-03872 RAILING ALUM NUM 21. 000 LFT

47 711-05101 EDGA NG 3, 000. 000 LFT



SCHEDULE COF PAY | TEMS PAGE 2

CALL ORDER : 700 CONTRACT | D R -26894-B
LETTI NG DATE : 04/17/03 10:00 AM

| TEM NO DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 ENHANCEMENT, PEDESTRI AN ACCESS | MPROVEMENTS
48 712-04784 STRUCTURE 3. 000 EACH
49 714-44240 CONCRETE, A, STRUCTURES 15. 100 CYs
50 715-05203 PIPE, TYPE 4, G RCULAR 4 IN 428. 000 LFT
51 715-05711 PI PE, SANI TARY SEWER, 6 IN. 889. 000 LFT
52 715-05914 PIPE, PVC, 18 IN 671. 000 LFT
53 715-06696 PIPE, PVC, 10 IN 165. 000 LFT
54 715-07693 Pl PE, UNDERDRAIN, 4 I N 26. 000 LFT
55 715-46020 PIPE END SECTION, 24 IN 1.000 EACH
56 715-90714 PIPE, PVC, 12 IN 311. 000 LFT
57 715-91361 PIPE, PVC, 6 IN 334. 000 LFT
58 715-92037 PIPE, PVC, 4 IN 193. 000 LFT
59 715-96960 PIPE, PVC, 15 IN 329. 000 LFT
60 716-07633 Pl PE | NSTALLATI ON, TRENCHLESS, 24 IN 139. 000 LFT
61 718-04986 CLEANOQUT 15. 000 EACH
62 718-52610 AGGREGATE FOR UNDERDRAI NS 63. 400 CYs
63 720-03194 MANHCLE 2. 000 EACH
64 720-04682 I NLET 1. 000 EACH
65 720-44000 CASTI NG ADJUST TO GRADE 1. 000 EACH
66 720-45270 PI PE CATCH BASIN, 18 IN. 6. 000 EACH
67 720-96422 INLET, A, MODI FI ED 13. 000 EACH
68 720-96851 I NLET, J13 1. 000 EACH
69 732-03943 WATER VALVE 2.000 EACH
70 732-03943 WATER VALVE 2.000 EACH
71 732-03943 WATER VALVE 1. 000 EACH
72 732-03943 WATER VALVE 1. 000 EACH
73 732-03944 BACKFLOW PREVENTER 1. 000 EACH
74 732-03944 BACKFLOW PREVENTER 1. 000 EACH
75 732-04751 WATER SERVI CE 15. 000 EACH
76 732-04751 WATER SERVI CE 9. 000 EACH
77 732-04961 FOUNTAI N LUWP LUWMP
78 732-04961 FOUNTAI N LUWP LUWP
79 732-04964 WATER MAI N 840. 000 LFT
80 732-04964 WATER NAI N 1, 001. 000 LFT
81 732-04964 WATER MAI N 293. 000 LFT
82 732-04987 CONNECTI ON 1. 000 EACH
83 802-07696 POST, WOOD, 6 IN. X 6 IN 8. 000 EACH
84 802-07696 POST, WOOD, 6 IN. X 6 IN 1. 000 EACH
85 805-02728 CONDUI T, PVC, 1 IN 3, 700. 000 LFT
86 805-04197 CONDUI T, PVC, 6 IN 90. 000 LFT
87 805-06595 CONDUI T, PVC, 2 IN 400. 000 LFT
88 805-06600 CONDUI T, PVC, 3 IN 3, 400. 000 LFT
89 805-87780 Cl RCU T BREAKER 8. 000 EACH
90 805-95568 CONDUI T, PVC, 4 IN 90. 000 LFT
91 807-03970 LI GHT POLE BASE 15. 000 EACH
92 807-04651 W RE 5, 100. 000 LFT
93 807-04651 W RE 2, 500. 000 LFT
94 807-04651 W RE 1, 800. 000 LFT



SCHEDULE COF PAY | TEMS PAGE 3
CALL CRDER : 700 CONTRACT ID : R -26894-B
LETTI NG DATE : 04/17/03 10: 00 AM

SECTI ON NO. 0001 ENHANCEMENT, PEDESTRI AN ACCESS | MPROVEMENTS

95 807-04651 W RE 4, 000. 000 LFT
96 807-04651 W RE 40. 000 LFT
97 807-04654 LI GHT POLE 1. 000 EACH
98 807-04744 LI GHTI NG LUWP LUWP
99 807-04866 LUM NAI RE 8. 000 EACH
100 807-04866 LUM NAI RE 18. 000 EACH
101 807-04866 LUM NAI RE 16. 000 EACH
102 807-05073 JUNCTI ON BOX 2.000 EACH
103 807-06796 ELECTR C 8. 000 EACH
104 807-06796 ELECTRI C 1. 000 EACH
105 807-06796 ELECTR C 2. 000 EACH
106 807-06796 ELECTRI C 1. 000 EACH



SCHEDULE COF PAY | TEMS PACGE 4
CALL CRDER : 800 CONTRACT ID : RS-26969-A
LETTI NG DATE : 04/17/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07038 FI ELD OFFICE, A 3. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP
3 202-60820 SURFACE M LLING ASPHALT 53, 600. 000 SYS
4 304-07490 HVA PATCH NG TYPE B 2, 200. 000 TON
5 401-07321 QU QA-HWA, 2, 64, SURFACE, 9.5 nm 3, 685. 000 TON
6 406- 05520 ASPHALT FOR TACK COAT 12.500 TON
7 801-06640 CONSTRUCTION SIGN, A 121. 000 EACH
8 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuUWP
9 808-01226 SNOWPLOMBLE RAI SED PAVEMENT NMARKER CASTI NG | NSTALL 663. 000 EACH
10 808-75994 PRI SMATI C REFLECTOR 663. 000 EACH
11 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 663. 000 EACH






